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CONSTRUCT PERMANENT
CULVERT, STAGE 2
(SEE CULVERT PROFILE!.
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EX R-O-W LINE & PR A/C LINE \
PR DBL VERTICAL PANEL SIGNS _ . .
VP - I L/R (24x08) PR R-O-W LINE & A/C LINE |
RIl-2 (48x30)
STA. 1190+85
STA. 1192+40 EX ¢ US RTE 136
-> DIRECTION OF TRAFFIC
- TYPE 111 BARRICADE W/ PROPER ROAD CLOSURE SIGNS
CONSTRUCT REMAINDER OF —-\r> PERMANENT ROADWAY DITCH FLOW
PERMANENT CULVERT, STAGE 2
(SEE CULVERT PROFILEL. —  TEMPORARY STAGE DITCH FLOW
—~>  EXISTING ROADWAY DITCH FLOW
IZ /" STAGE CONSTRUCTION LIMITS
[ STAGE CONSTRUCTION
BRRZKKL  REMOVAL
©0) EXISTING PAVEMENT MARKING Ly ISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
® TEMP PAINT PAVEMENT MARKING - LINE 5"
® TEMP PAINT PAVEMENT MARKING - LINE 6" MAINTENANCE OF TRAFFIC
@ TEMP PAINT PAVEMENT MARKING - LINE 127 IL RTE 336 (STAGE 2)
® TEMP PAINT PAVEMENT MARKING - LINE 24" STA. 1182+ 00 TO STA. 1196+ 00
® TEMP PAINT PAVEMENT MARKING - LETTERS & SYMBOLS SCALE: DRAWN BY: RG
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